STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

MICHAEL F. EASLEY LYNDO TIPPETT
GOVERNOR SECRETARY

January 9, 2003
Addendum No. 1

RE: Contract ID: C200603
Work Order No. 6.881008
McDowell-Mitchell Counties (R-2598)
NC-226 From Blue Ridge Parkway To US-19E
In Spruce Pine

January 21, 2003 Letting

To Whom It May Concern:

Reference is made to the proposal recently furnished to you on the above project.
The following revisions have been made to the proposal form:

On page no. 1, the completion date within the project special provision entitled “Contract
Time and Liquidated Damages” has been revised. Please void page no. 1 in your
proposal, and staple the revised page no. 1 thereto.

On page nos. 43 and 44, the project special provisions entitled “3-LB. (4.5 KG)
Corrosion Resistant Steel U-Channel Posts” and “Corrosion Resistant Breakaway Steel
Beam” have been revised to indicate the requirement for weathering steel. Please void
page nos. 43 and 44 in your proposal, and staple the revised page nos. 43 and 44 thereto.

On page no. 48, the project special provisions entitled “Utility Conflicts” have been
revised to add paragraph “E. Piedmont Natural Gas.” Please void page no. 48 in your
proposal, and staple the revised page no. 48 thereto.

R. A. Garris, P.E.

Contract Officer
MAILING ADDRESS: TELEPHONE: 919-250-4124 LOCATION:
NC DEPARTMENT OF TRANSPORTATION FAX: 919-250-4127 CENTURY CENTER COMPLEX
DESIGN SERVICES UNIT ENTRANCE B15
1591 MaiL SERVICE CENTER WEBSITE: WWW.DOH.DOT.STATE.NC.US 1020 BIRCH RIDGE DRIVE

RALEIGH NC 27699-1591 RALEIGH NC 27610
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Mr. S. D. DeWitt, P.E.
Mr. J. J. Swain, Jr., P.E.
Ms. D. M. Barbour, P. E.
Mr. J. V. Barbour, P. E.
Ms. T. M. Hopkins, P. E.
Mr. Mark Staley (2)
Mr. Aydren Flowers
Mr. R. E. Davenport, Jr., P.E.
Ms. Kim Canady
Ms. Yang Steelman
Project File (2)
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Project 6.881008 (R-2598) F"' "'" .’ - 1 McDowell-Mitchell Counties
PROJECT SPECIAL PROVISIONS
General 7-1-95
SP1G01
CONTRACT TIME AND LIQUIDATED DAMAGES: 7-20-99

The date of availability for this contract is March 3, 2003, except that work in jurisdictional
waters and wetlands shall not begin until a meeting between the DOT, Regulatory Agencies, and
the Contractor is held as stipulated in the permits contained elsewhere in this proposal. This
delay in availability has been considered in determining the contract time for this project.

The completion date for this contract is October 1, 2004.

When observation periods are required by the special provisions, they are not a part of the work
to be completed by the completion date and/or intermediate contract times stated in the contract.
Should an observation period extend beyond the final completion date, the acceptable
completion of the observation period shall be a part of the work covered by the performance and
payment bonds.

The liquidated damages for this contract are Eight Hundred Dollars ($800.00) per calendar day.
SP1G04

INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES:

The Contractor shall complete the required work of installing, maintaining, and removing the
traffic control devices for lane closures and restoring traffic to a two-lane, two-way traffic
pattern. The Contractor shall not close or narrow a lane of traffic on NC 226 during the
following time restrictions:

DAY AND TIME RESTRICTIONS
Monday thru Friday
From 6:00 a.m. to 8:30 a.m.
and
From 3:00 p.m. to 6:00 p.m.

In addition, the Contractor shall not close or narrow a lane of traffic on NC 226, detain and/or
alter the traffic flow on or during holidays, holiday weekends, special events, or any other time
when traffic is unusually heavy, including the following schedules:

HOLIDAY AND HOLIDAY WEEKEND LANE CLOSURE RESTRICTIONS:

e T s D e A R A e AN A )

1. For New Year's Day, between the hours of 6:00 p.m. December 31st and 6:00 a.m.
January 2nd. If New Year's Day is on Saturday or Sunday, then until 6:00 a.m. the following
Tuesday.
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R-2598 B a3
January 6, 2003

3-LB (4.5KG) CORROSION RESISTANT STEEL U-CHANNEL POSTS

Use 3-1b (4.5 kilogram) corrosion resistant weathering steel U-channel posts for
Types D, E, and F signs conforming to AASHTO M 222 (ASTM A 588) or ASTM A
242. Use posts of sufficient length to permit the appropriate sign mounting height or
splice posts if required as shown in the plans.

Drive the posts to the required depth, being sure they are plumb. Drive the posts by
hand or by mechanical means. Protect the posts with an appropriate driving cap.
Concrete footings are not required.

Replace any post that is bent, or otherwise damaged in driving.

Do not weld or cut supports in the field, except for the saw cutting of U-channel post
material for the frames and cross-braces that may be required for Types D, E, and F signs
with two or more supports.

Use two coats of an approved zinc-rich paint in touching up the tops of U-channel
posts that may have been damaged in driving, cut ends of U-channel posts, frames and
cross-bracing, and damaged areas on these and all other corrosion resistant materials.

Signs designated with corrosion resistant steel posts, the backs and edges of the sign
panels shall be painted with a dark brown color. Submit color sample to Resident
Engineer for approval.

METHOD OF MEASUREMENT

Actual number of linear feet of 3-1b (4.5 kilogram) corrosion resistant steel u-channel
posts incorporated into the completed and accepted supports and assemblies. The
computed nominal weights shown in the final revised plans will be used in determining
this quantity.

Measurement will not be made of the weight of nuts, bolts, and washers which are
part of the sign support, as they will be considered incidental to the work. Measurements
of length will be made to the nearest tenth of a linear foot (linear meter).
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January 9, 2003
CORROSION RESISTANT BREAKAWAY STEEL BEAM

Fabricate and install corrosion resistant weathering supports as shown in the plans.
Furnish supports and breakaway plates conforming to AASHTO M 222 (ASTM A 588)
or ASTM A 242. Punch, cut, or weld supports prior to the process of making the steel
posts corrosion resistant. Provide supports which are uniformly straight to within 1/8
inch (3.2mm) tolerance for pieces less than 20 feet (6.1m) in length and 1/4 inch (6.4mm)
tolerance for pieces over 20 feet (6.1m) in length.

Cut the upper and middle sections of breakaway supports from the same member.
Bolt the hinge joint in the breakaway supports so as to ensure true alignment of the two
sections. After bolting of hinge connections make sure that the two sections are in the
same position relative to each other, as prior to being cut. Completely assemble
breakaway supports prior to erection. '

For signs designated with corrosion resistant steel posts, paint backs and edges of sign
panels with a dark brown color. Submit color sample to the Resident Engineer for
approval.

Provide supports that are plumb. Do not shim the supports. Take adequate care
during erection of supports to prevent damage to the surface finish.

METHOD OF MEASUREMENT

Actual number of pounds (kg) of corrosion resistant steel. The computed nominal
weights shown in the final revised plans will be used in determining this quantity.
Measurement will not be made of the weight of nuts, bolts, and washers which are part of
the sign support, as they will be considered incidental to the work.

BASIS OF PAYMENT

The work covered by this section will be paid for at the contract unit price of steel post
erected.

Payment will be made under:

Supports, Corrosion Resistant
Breakaway Steel Beam
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PROJECT: R-2598
COUNTIES: MITCHELL - MCDOWELL

PROJECT SPECIAL PROVISIONS
Utility

UTILITY CONFLICTS:

General:

The following utility companies have facilities that will be in conflict with the construction of
this project:

BellSouth

CP&L

Charter Communications
Mountain Cable Television
Piedmont Natural Gas

moawyx

The conflicting facilities of these concerns will be adjusted prior to the date of availability,
unless otherwise noted and are therefore listed in these special provisions for the benefit of the
Contractor. All utility work listed herein will be done by the utility owners. All utilities are
shown on the plans from the best available information.

The Contractor’s attention is directed to Article 105.8 of the Standard Specifications.
Utilities Requiring Adjustment:

A. BellSouth
BellSouth will begin at the Blue Ridge Parkway and adjust as required. From  -Y9-
to the end of the project, BellSouth will move in co-operation with the contractor. See
Utilities by Others plans for details.

B. CP&L
CP&L will complete relocations by date of availability. See Utilities by Others plans for
details.

C. Charter Communications
Charter Communications will move with BellSouth. See Utilities by Others plans for
details.

D. Mountain Cable Television
Mountain Cable Television will move with CP&L, by date of availability. See Utilities
by Others plans for details.

E. Piedmont Natural Gas
Piedmont Natural Gas will adjust the existing gas main as necessary. PNG will require
two weeks notice and two weeks to complete work at each location.



	
	
	
	
	
	

